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REPORT TO: Committee of the Whole 
 
DATE OF MEETING: June 20, 2022 
 
SUBMITTED BY: Ryan Scott, Manager of Procurement, 519-741-2200 ext. 7214 
 
PREPARED BY: Harvey Mariera, Procurement Specialist, 519-741-2200 ext. 7217 
 
WARD(S) INVOLVED: 4   
 
DATE OF REPORT: June 10, 2022 
  
REPORT NO.: FIN-2022-307 
 
SUBJECT: Q22-041 Doon Valley Golf Course Renovations 

 
RECOMMENDATION: 

 
That Quotation Q22-041 Doon Valley Golf Course Renovations, be awarded to North Gate Farms 
Ltd. Campbellville, Ontario, at their adjusted quoted price of $442,428.00, plus H.S.T. of 
$57,515.64, for a total of $499,943.64, provided a satisfactory contract is executed. 
 
REPORT HIGHLIGHTS: 
  

 The purpose of this report is to obtain approval to proceed with an award as per Purchasing By-law 
2017-106; 

 The reason this report is coming forward is that the value of the bid being recommended for award 
is in excess of the Council approved budget; 

 There were five (5) solicitations received for this procurement; 

 This report supports the delivery of core services. 
 
BACKGROUND:   
 
The expansion of the Highway 401 corridor between King St. and Homer Watson Blvd. brings the highway 
closer to the Doon Valley Golf Course property line affecting holes 1 and 8 of the Classic 9-hole course. 
The Ministry of Transportation (MTO) has indicated their plans to re-open the westbound lanes of the 
401 in June 2022. In its current configuration, the existing tree line separating the golf course from the 
highway will not provide adequate protection to prevent golf balls from entering the highway, so the golf 
course cannot continue to operate in the same manner. 
 
Staff have been working with a consultant to redesign holes 1 and 8, and make some minor modifications 
to holes 2 and 7 to mitigate the risk of golf balls entering the highway.  Until the work from this quotation 
is completed, holes 1 and 8 will be removed from play. The other seven holes of the “Classic” course will 
remain playable during construction.  
 
 
 
 
 



REPORT: 
 
Quotations were advertised publicly on the City of Kitchener website.  Documents were downloaded by 
twelve (12) interested parties and by the closing date of Friday May 13, 2022, five (5) quotations had 
been received. 
 
The following quotations were received: 
 Bid Price Adjusted Bid Price 
 
236715 Ontario Inc.  Sutton, Ontario  $752,009.37   N/A 
North Gate Farms Ltd. Campbellville, Ontario  $874,381.01   $499,943.64 * 
Mianco Group Inc.  Stouffville, Ontario  $1,064,262.26  $662,241.02 
Ritchfield Inc.    Guelph, Ontario  $1,074,180.83  $633,086.46 
Flightline Golf Inc.  Waterloo, Ontario  $1,291,871.37  $764,160.96 
 
236715 Ontario Inc. submission was not considered as they did not satisfy the Proof of Contractor Ability 
portion of the quotation, their submission was subsequently disqualified. 
 
Due to the high initial bid price, the project scope was adjusted to reduce the amount of soil movement, 
the number of irrigation lines and heads and eliminated the need to expand the pond.  The adjustment 
will not impact golf play or impact safety measures being implemented to offset the highway widening.  
The adjusted scope was applied equally across all bids resulting in the recommended award to the lowest 
compliant respondent, North Gate Farms Ltd. 
 
The recommended award is above the existing funding available for the project. Given the significant 
importance of this project to the playability of the Doon golf course, staff recommend using the majority 
of Doon’s 2022 existing capital balances plus the 2023 capital funding to complete the work prior to the 
2023 golf season.  Failure to proceed with the work now will impact golf play in 2023 with no anticipated 
savings gained by requoting at a later date.  Since 2019, staff have seen significant escalations on golf 
construction and maintenance costs, which pre-dates more general inflationary pressures from the 
pandemic.  
 
The quotations were reviewed by B. Cheyne, Mgr Sport Development & Golf; T. Doering, Supervisor of 
Golf Grounds and K. Holmes, Director of MBTW Golf, the City’s Consultant on the project, who concur 
with the above recommendation. 
 
STRATEGIC PLAN ALIGNMENT: 
 
This report supports the delivery of core services. 
 
FINANCIAL IMPLICATIONS: 
 
The net cost for this quotation (A), is fair and reasonable for a purchase of this scope and the upset limit 
is within the budget allowance (B) provided within the budget.  Funding for this quotation will be provided 
from existing golf capital accounts and the 2023 proposed capital funding. The estimated surplus (D) will 
remain within Golf to cover future capital expenses. 
  



 

Q22-041   

Doon Valley Golf Course Renovations   

   

Estimated Cost for this Quotation   

Quotation Q22-041 including HST           499,943.64   

less: HST rebate           (57,515.64)  

Net Cost Being Awarded           442,428.00  A 

Projected Costs: Staff Time/Permitting                        -     

Total Estimated Cost for this Quotation           442,428.00  C 

   

Budget for this Quotation   

Existing Golf Capital less encumbrances           255,000.00   

2023 Capital Funding           195,000.00   

Total Budget            450,000.00  B 

   

   

Total Estimated Surplus/(Deficit)   (B-C)               7,572.00  D 

   

   

COMMUNITY ENGAGEMENT:  
 

INFORM – This report has been posted to the City’s website with the agenda in advance of the council / 
committee meeting. 
 
PREVIOUS REPORTS/AUTHORITIES: 
 
There are no previous reports/authorities related to this matter. 
 
APPROVED BY:   Jonathan Lautenbach, Chief Financial Officer, Financial Services Department 
 

 


